

Republic of the Philippines
Batangas City

BIDS AND AWARDS COMMITTEE

INVITATION TO BID

The Batangas City Government through the various local sources of fund approved by the Sangguniang Panlungsod, intends to apply the sum of various amount being the Approved Budget Cost (ABC) for the Contract to payment under the contracts indicated below. Bids received in excess of the ABC shall be automatically rejected at the opening of Bid.

| PIN Number | Contract Package Description | Scope of Works | Approved Budget Cost (in Pesos) | Contract Duration (cd) |
|------------|---|--|---------------------------------|------------------------|
| 2018-25 | CONSTRUCTION OF PATHWAY AT PINAMUCAN IBABA | Mobilization, base preparation, pathway, site clearing, hauling, construction safety and health program, project billboard. | 684,843.00 | 60 |
| 2018-26 | CONSTRUCTION OF MULTIPURPOSE COVERED COURT AT PINAMUCAN SILANGAN | Mobilization, excavation works, concrete and masonry works, structural steel works and railings, tinsmithry works, painting works, basketball goal, hauling of materials, construction safety and health program, temporary facilities, project billboard, Batangas City logo, and electrical works. | 6,409,658.00 | 180 |
| 2018-27 | CONSTRUCTION OF ADDITIONAL PIER AT LIPONPON | Riprap and grouted riprap, hauling, water consumption, mobilization. | 980,594.00 | 40 |
| 2018-28 | CONSTRUCTION OF ADDITIONAL WATERWORKS SYSTEM AT STO. NIÑO (SITIO PAPAYAHAN) | Pumping machineries, 12,000 gallons elevated steel water tank, transmission line, distribution line, valves and fittings, excavation, backfilling and compaction, pavement cutting, valve box, pipe blocks and restoration works, fence, hauling, construction safety and health program and electrical installations. | 9,667,879.00 | 270 |
| 2018-29 | CONCRETING OF CALICANTO BARANGAY ROAD | Mobilization, demolition works/scarify, disposal, layout and stake out, sub-grade preparation, aggregate base course, Portland cement concrete pavement, construction safety and health program, temporary facilities, project billboard. | 925,430.00 | 60 |
| 2018-30 | CONCRETING OF CONCEPCION BARANGAY ROAD | Mobilization, layout and stake out, sub-grade preparation, aggregate base course, Portland cement concrete pavement, construction safety and health program, temporary facilities, project billboard. | 978,467.00 | 60 |
| 2018-31 | CONCRETING OF TINGGA LABAC BARANGAY ROAD | Layout and stake out, sub-grade preparation, aggregate base course, Portland cement concrete pavement, mobilization, construction safety and health program, | 1,247,783.00 | 60 |
| | | Demolition of existing concrete and asphalt road, layout and stake out, sub-grade preparation, aggregate base course, Portland cement concrete pavement, hauling and | | |

| | | | | |
|---------|--|--|--------------|-----|
| 2018-32 | CONCRETING OF TABANGAO DAO BARANGAY ROAD | water consumption, construction safety and health program, temporary facilities, project billboard. | 979,115.00 | 68 |
| 2018-33 | CONCRETING OF BUJAL BARANGAY ROAD | Layout and stake out, sub-grade preparation, aggregate base course, Portland cement concrete pavement, mobilization, and construction safety and health program. | 977,928.00 | 48 |
| 2018-34 | CONCRETING OF TULO BARANGAY ROAD | Mobilization, demolition works/scarify, disposal, layout and stake out, sub-grade preparation, aggregate base course, Portland cement concrete pavement, construction safety and health program, temporary facilities, project billboard. | 978,607.00 | 60 |
| 2018-35 | REPAIR/REHABILITATION (CONCRETING) OF MAHABANG DAHLIG BARANGAY ROAD | Mobilization, demolition works/scarify, layout and stake out, sub-grade preparation, aggregate base course, Portland cement concrete pavement, construction safety and health program, traffic management, temporary facilities, project billboard. | 2,348,060.00 | 60 |
| 2018-36 | CONSTRUCTION OF DRAINAGE SYSTEM AT SITIO CALUMPANG, ALANGILAN | Mobilization/demobilization, excavation works, concrete works, site clearing, temporary facilities, construction safety and health program | 1,467,295.00 | 40 |
| 2018-37 | RIPRAPPING AT MALIBAYO | Cutting of trees and site clearing, riprap and grouted riprap, hauling, mobilization, project billboard, temporary facilities, construction safety and health program. | 2,577,851.00 | 124 |
| 2018-38 | CONSTRUCTION O RIPRAP AT PINAMUCAN PROPER (SITIO BERBERABE) | Mobilization, site clearing/demolition, excavation, concrete works, hauling, construction safety and health program, temporary facilities, project billboards. | 1,451,856.84 | 78 |
| 2018-39 | CONSTRUCTION OF WATERWORKS SYSTEM SPRING DEVELOPMENT AT TALAHIB PANDAYAN | 4m x 6m x 3m concrete water tank, transmission line, distribution line, valves and fittings, pipeline support, 3m x 3m x 3m concrete tank, hauling and construction safety and health program | 6,928,358.00 | 240 |
| 2018-40 | TEST WELL AT CONDE ITAAS | Temporary facilities, clearing of site, water source, hauling/mobilization and construction safety and health program. | 2,209,989.00 | 150 |
| 2018-41 | TEST WELL AT SORO-SORO IBABA | Temporary facilities, water source, hauling and construction safety and health program | 1,560,288.00 | 150 |
| 2018-42 | CONSTRUCTION OF MULTIPURPOSE COVERED COURT AT STO. DOMINGO | Mobilization/demobilization, excavation works, leveling of ground, concrete and masonry works, tinsmithry works, structural steel works, painting works, basketball goal, hauling, louver window and roll up door, temporary facilities, construction safety and health program, project billboard, Batangas City logo and electrical works. | 9,405,679.00 | 180 |
| 2018-43 | CONSTRUCTION OF MULTIPURP SOE COVERED COURT AT BOLBOK PHASE II | Steel works, roofing works, basketball goal, painting works, temporary facilities, construction safety and health program, mobilization, Batangas City logo, project billboard and electrical works. | 2,191,552.00 | 80 |
| | | Mobilization/demobilization, excavation works, concrete and masonry works, other accessories, | | |

| | | | | |
|---------|---|---|--------------|-----|
| 2018-44 | CONSTRUCTION OF BIOGAS DIGESTER AT OCVAS | painting works, retrofitting of canal, temporary facilities, construction safety and health program and project billboard. | 880,860.00 | 60 |
| 2018-13 | ADDITIONAL WATER TANK AT MAHACOT SILANGAN WATERWORKS SYSTEM | 12,000 gallons elevated steel water tank, transmission line, distribution lines, valves and fittings, fence, hauling and constructions safety and health program. | 2,437,833.00 | 150 |

The Batangas City Government now invites bids for the above-described infrastructure projects. The description of the eligible bidders is contained in the Bidding Documents, particularly in the Instruction to Bidders. Only prospective bidders who bought the bidding documents can attend the pre-bid conference

Bidding will be conducted through open competitive bidding procedures using the non-discretionary pass/fail criterion as specified in the Implementing Rules and Regulations and Amendments of RA 9184, otherwise known as the "Government Procurement Reform Act" as amended.

The schedule of BAC activities is as follows:

| BAC ACTIVITIES | SCHEDULE |
|--|--------------------------------|
| Start of Issuance of Bidding Documents | June 1 to 26, 2018 |
| Pre-Bid Conference | June 11, 2018 @ 10:00 A.M. |
| Submission of Bids | June 26, 2018 up to 10:00 A.M. |
| Opening of Bids | June 26, 2018 @ 2:00 P.M. |

Bidding documents can be purchased by interested bidders upon payment of a non-refundable amount as per New Guidelines on the Sale of Bidding Documents to the Batangas City Treasurer's Office.

Bids will be opened in the presence of the bidder's representative who choose to attend at the address stated in the Bidding documents. Late bids will not be accepted.

The Batangas Government assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of their bids.

The Batangas Government reserves the right to accept or reject any bid and annul the bidding process and reject all bids any time prior to award without thereby incurring any liability to affected bidders.


TEODULFO A. DEGUITO
 City Legal Officer
 BAC Chairman