FDP 10a – Bid Results on Civil Works

Republic of the Philippines
CIVIL WORKS BID OUT
City of Batangas
Second (2nd) Quarter, CY 2014

No.	Reference No.	Name of Project	Approved Budget Cost for Contract	Location	Winning Bidder	Name and Address	Bid Amount (Php)	Bidding Date	Contract Duration (calendar days)
1	2014-003	CONSTRUCTION OF SITIO SILANGAN, BALETE WATERWORKS SYSTEM	2,424,016.00	Sitio Silangan, Barangay Balete, Batangas City	Now Builders	Grace Dy Tan Barangay Gulod Labac Batangas City	2,421,880.00	05-13-2014	180
2	2014-004	CONSTRUCTION OF SITIO KORO, DE LA PAZ PROPER WATERWORKS SYSTEM	3,799,548.00	Sitio Koro, Barangay de la Paz Proper, Batangas City	EGP Construction and Enterprises	Efren G. Perez Magnusville Subdivision Batangas City	3,796,800.00	05-13-2014	240
3	2014-005	CONCRETING OF HALIGUE KANLURAN BARANGAY ROAD	689,322.00	Barangay Haligue Kanluran, Batangas City	EGP Construction and Enterprises	Efren G. Perez Magnusville Subdivision Batangas City	689,000.00	05-13-2014	32
4	2014-006	CONCRETING OF BOLBOK BARANGAY ROAD LEADING TO WATERWORKS	551,012.00	Barangay Bolbok, Batangas City	Sunlight Builders and Supply	Zaida M. Noche Buklod-Unlad, Dumantay Batangas City	550,000.00	05-13-2014	32
5	2014-007	CONSTRUCTION OF TWO UNITS WAITING SHED AT PULOT ITAAS	391,432.00	Barangay de la Paz Pulot Itaas, Batangas City	EGP Construction and Enterprises	Efren G. Perez Magnusville Subdivision Batangas City	391,000,00	05-13-2014	60
6	2014-008	CONSTRUCTION OF WAITING SHED AT CONDE LABAC	232,171.00	Barangay Conde Labac, Batangas City	EGP Construction and Enterprises	Efren G. Perez Magnusville Subdivision Batangas City	231,780.00	05-13-2014	26
7	2014-009	CONSTRUCTION OF MOTOR DRIVEN PUMP AT BATANGAS CITY JAIL IN SAN JOSE SICO	357,897.00	Barangay San Jose Sico, Batangas City	EGP Construction and Enterprises	Efren G. Perez Magnusville Subdivision Batangas City	356,800.00	05-13-2014	120
8	2014-010	CONCRETING OF SAN JOSE SICO BARANGAY ROAD	460,000.00	Barangay San Jose Sico, Batangas City	Sunlight Builders and Supply	Zaida M. Noche Buklod-Unlad, Dumantay Batangas City	449,800.00	05-13-2014	32
9	2014-011	COMPLETION OF SCHOOL STAGE AT BALAGTAS ELEMENTARY SCHOOL	3,018,497.00	Barangay Balagtas, Batangas City	715 Builders	Rufina C. Gamab Barangay Banaba Center Batangas City	3,016,880.00	05-13-2014	140

10	2014-012	INSTALLATION OF ADDITIONAL RIPRAP/FENCE AT PINAMUCAN IBABA ELEMENTARY SCHOOL	590,232.59	Barangay Pinamucan Ibaba, Batangas City	Sunlight Builders and Supply	Zaida M. Noche Buklod-Unlad, Dumantay Batangas City	589,000.00	05-13-2014	32
11	2014-013	CONSTRUCTION OF PROTECTIVE SEAWALL/FENCE AT DE LA PAZ PULOT APLAYA ELEMENTARY SCHOOL	2,485,875.00	Barangay de la Paz Pulot Aplaya, Batangas City	BFL Construction and Services	Rico C. Closa Sitio Maalbo, de la Paz Proper Batangas City	2,483,000.00	05-13-2014	40
12	2014-015	CONSTRUCTION OF FENCE AT SAN ANTONIO ELEMENTARY SCHOOL	1,014,935.00	Barangay San Antonio, Isla Verde, Batangas City	GCF Fetalvero Construction and Enterprises	Gerry O. Fetalvero Arrietta Subdivision Batangas City	1,011,800.00	05-13-2014	60
13	2014-016	CONSTRUCTION OF WALKWAY ROOFING AT MAHACOT ELEMENTARY SCHOOL	1,600,465.00	Barangay Mahacot Kanluran, Batangas City	RRE Erectors Construction and Trading Specialist	Reginald R. Ebreo St. Paul Subdivision Alangilan, Batangas City	1,599,000.00	05-13-2014	88
14	2014-017	REPAIR OF SCHOOL STAGE WITH DRESSING ROOM AT CUMBA ELEMENTARY SCHOOL	850,972.00	Barangay Cumba, Batangas City	R. Calingasan Construction	Romeo R. Calingasan Barangay San isidro Batangas City	850,500.00	05-13-2014	48
15	2014-018	EXTENSION OF SCHOOL STAGE AT CALICANTO ELEMENTARY SCHOOL	1,860,372.70	Barangay Calicanto, Batangas City	Gershli Construction and Supply	Leo L. Balmes Barangay Calicanto Batangas City	1,858,500.00	05-13-2014	92
16	2014-019	REPAIR OF FENCE AT BATANGAS CITY EAST ELEMENTARY SCHOOL	2,446,660.00	Barangay Six (6), Batangas City	Berto Lucci Builders and Supply	Myrna D. Loyola 67 Evangelista St. Batangas City	2,445,000.00	05-13-2014	120
17	2014-020	CONSTRUCTION OF FENCE AT BALAGTAS ELEMENTARY SCHOOL PHASE I	979,411.00	Barangay Balagtas, Batangas City	715 Builders	Rufina C. Gamab Barangay Banaba Center Batangas City	978,480.00	05-13-2014	52
18	2014-021	CONSTRUCTION OF ONE 3-STOREY 15 CLASSROOM BUILDING AT BNHS	34,367,563.00	Barangay Twenty (20), Batangas City	Rusmen Builders and Development Corporation	Rustico Mendoza San Pascual Batangas	34,362,980.00	05-13-2014	420
19	2014-022	CONSTRUCTION OF ONE 2-STOREY 10 CLASSROOM BUILDING AT BNHS	21,610,893.00	Barangay Barangay Twenty (20), Batangas City	Rusmen Builders and Development Corporation	Rustico Mendoza San Pascual Batangas	21,606,980.00	05-13-2014	360
20	2014-024	CONSTRUCTION OF ONE 3-STOREY 15 CLASSROOM BUILDING AT STA. RITA KARSADA	33,978,638.70	Barangay Sta, Rita Karsada, Batangas City	Jasmig Construction Supply	Jane C. berberabe Kumintang Ibaba Batangas City	33,973,636.88	05-13-2014	420
	2014-025				Rusmen Builders and	Rustico Mendoza			

21		CONSTRUCTION OF ONE 3-STOREY 15 CLASSROOM BUILDING AT LIBJO ANNEX	34,085,523.00	Barangay Libjo, Batangas City	Development Corporation	San Pascual Batangas	34,081,980.00	05-13-2014	420
22	2014-026	REPAIR/REHAB OF VARIOUS SCHOOL BUILDING AND CONSTRUCTION OF MRF AND WATER MOTOR HOUSE AT BOLBOK ELEMENTARY SCHOOL	1,100,339.00	Barangay Bolbok, Batangas City	EGP Construction and Enterprises	Efren G. Perez Magnusville Subdivision Batangas City	1,099,300.00	05-13-2014	80
24	2014-028	REHABILITATION OF CDRRMC OFFICE	483,000.00	Barangay Bolbok, Batangas City	Berto Lucci Builders and Supply	Myrna D. Loyola 67 Evangelista St. Batangas City	482,500.00	05-13-2014	32
25	2014-029	REPAIR OF SAN AGAPITO SEAWALL	3,271,847.00	Barangay San Agapito, Isla Verde, Batangas City	GCF Fetalvero Construction and Enterprises	Gerry O. Fetalvero Arrietta Subdivision Batangas City	3,269,400.00	05-13-2014	240
26	2014-030	REPAIR OF SPILLWAY AT SITIO BALDEO, SAN PEDRO	1,104,889.00	Barangay Sitio Baldeo, Barangay san Pedro, Batangas City	P-Square Contracting and Services	Edgardo M. Pua Twin Villa Subdivision Kumintang Ibaba Batangas City	1,104,500.00	05-13-2014	48
27	2014-031	REPAIR OF SAN ANTONIO SEAWALL	392,785.00	Barangay Barangay san Antonio, Isla Verde, Batangas City	GCF Fetalvero Construction and Enterprises	Gerry O. Fetalvero Arrietta Subdivision Batangas City	390,200.00	05-13-2014	40
28	2014-032	CONSTRUCTION OF MULTIPURPOSE COVERED COURT AT TISISI PHASE I	1,816,929.00	Barangay Tingga Itaas, Batangas City	Now Builders	Grace Dy Tan Barangay Gulod Labac Batangas City	1,814,680.00	05-13-2014	60

TEODULFO A. DEGUITO
BAC Chairman

FELIPE M. BAROJA
BAC Vice-Chairman

JANUARIO B. GODOY
BAC Member

ELIZABETH Q. DE LOS REYES
BAC Member

ADELA B. HERNANDEZ
BAC Member

JOCELYN E. CANTRE
BAC Member