

Republic of the Philippines  
Batangas City

**BIDS AND AWARDS COMMITTEE**

**INVITATION TO BID**

The Batangas City Government through the various local sources of fund approved by the Sangguniang Panlungsod, intends to apply the sum of various amount being the Approved Budget Cost (ABC) for the Contract to payment under the contracts indicated below. Bids received in excess of the ABC shall be automatically rejected at the opening of Bid.

PIN Number	Contract Package Description	Scope of Works	Approved Budget Cost (in Pesos)	Contract Duration (cd)
2018-10	EXPANSION OF WATERWORKS SYSTEM AT SAMPAGA	Temporary facilities, water source, pumping machineries, 12,000 gallons elevated steel water tank, transmission line, distribution line, valves and fittings, excavation, backfilling, compaction, pavement cutting, valve box, pipe blocks and restoration works, fence hauling, construction safety and health program and electrical installation	5,377,592.00	210
2018-11	ADDITIOAL WATERWORKS SYSTEM AT CATANDALA	Temporary facilities, water source, 8,000 gallons elevated water steel tank, pumping machineries, transmission lines, distribution lines, valves and fittings, excavation, backfilling, compaction, valve box, pipe blocks and concrete works, fence, hauling, construction safety and health program and electrical installation	5,377,608.00	210
2018-12	TEST WELL AT SAN MIGUEL	Temporary facilities, clearing of site, water source, hauling and construction safety health program	2,107,521.00	150
2018-13	ADDITIONAL WATER TANK AT MAHACOT SILANGAN WATERWORKS SYSTEM	12,000 gallons elevated steel water tank, transmission line, distribution lines, valves and fittings, fence, hauling and constructions safety and health program	2,437,833.00	150
2018-14	CONSTRUCTION OF WATERWORKS SYSTEM AT HALIGUE SILANGAN	Pumping machineries, 4mx6mx3m (LWH) concrete water tank, 12,000 gallons elevated steel water tank, transmission line, distribution line, valves and fittings, excavation, backfilling and compaction, pavement cutting, valve box, pipe blocks and restoration works, fence, hauling, construction safety and health program and electrical installations.	9,767,787.00	270
2018-15	ADDITIONAL WATERWORKS SYSTEM AT STO. NIÑO IBABA	Pumping machineries, 2,500 gallons elevated steel water tank, pipelines, valves and fittings, excavation, backfilling, compaction, fence, hauling, construction safety and health program and electrical installations.	2,233,367.00	180
		8,000 gallons elevated steel water tank, transmission line, distribution line, valves, fittings, excavation,		

2018-16	EXPANSION OF WATERWORKS SYSTEM AT DUMUCLAY SILANGAN	backfilling, compaction, pavement cutting, valve box, pipe blocks and restoration works, fence, hauling, construction safety and health program	3,289,518.00	180
2018-17	TEST WELL AT MARUCLAP	Temporary facilities, water source, hauling and construction safety and health program	2,132,734.00	180
2018-18	TEST WELL AT MABACONG	Temporary facilities, water source, hauling and construction safety and health program	1,118,500.00	150
2018-19	CONCRETING OF ARCEO ROAD (SITIO SILANGAN) KUMINTANG IBABA	Lay-out and stake-out, sub-grade preparation/scarify, aggregate base course, Portland cement concrete pavement, mobilization, construction safety and health program and project billboard	1,246,068.00	60
2018-20	CONCRETING OF BARANGAY ROAD AND OTHER ROAD COMPONENT AT DE LA PAZ PULOT ITAAS	Mobilization, lay-out and stake-out, sub-grade preparation/scarify, aggregate base course, Portland cement concrete pavement, site clearing, hauling, temporary facilities, project billboard, construction safety and health program, excavation works and riprap and grouted riprap	1,664,476.00	100
2018-21	CONSTRUCTION OF DRAINAGE SYSTEM AT PERLAS COMPOUND, KUMINTANG ILAYA	Excavation works, concrete works, steel works, mobilization, site clearing, construction safety and health program, temporary facilities and project billboard	1,162,587.00	60
2018-22	CONSTRUCTION OF DAY CARE CENTER AT LIPONPON	Mobilization, site clearing, excavation works, concrete and masonry works, structural steel works, carpentry and tinsmithry works, doors and windows, steel grills and railings, tile works, plumbing works and toilet accessories, Batangas City Seal and stainless letters, painting works, hauling, constructions safety and health program, temporary facilities, project billboard and electrical works	4,085,720.00	136
2018-23	REPAIR/REHABILITATION OF RIVER CONTROL AT TALAHIB PANDAYAN	Demolition, excavation works, riprap and grouted riprap, hauling, water consumption, construction safety and health program, temporary facilities and project billboard	1,467,146.00	60
2018-24	REPAIR OF CDRRMO BUILDING	Demolition works, carpentry and tinsmithry works, painting works, construction safety and health program and project billboard.	1,168,521.00	60

The Batangas City Government now invites bids for the above-described infrastructure projects. The description of the eligible bidders is contained in the Bidding Documents, particularly in the Instruction to Bidders. Only prospective bidders who bought the bidding documents can attend the pre-bid conference

Bidding will be conducted through open competitive bidding procedures using the non-discretionary pass/fail criterion as specified in the Implementing Rules and Regulations and Amendments of RA 9184, otherwise known as the "Government Procurement Reform Act" as amended.

The schedule of BAC activities is as follows:

BAC ACTIVITIES	SCHEDULE
Start of Issuance of Bidding Documents	April 2, 2018
Pre-Bid Conference	April 10, 2018
Submission of Bids	April 24, 2018 up to 10:00 A.M.
Opening of Bids	April 24, 2018 @ 2:00 P.M.

Bidding documents can be purchased by interested bidders upon payment of a non-refundable amount as per New Guidelines on the Sale of Bidding Documents to the Batangas City Treasurer's Office.

Bids will be opened in the presence of the bidder's representative who choose to attend at the address stated in the Bidding documents. Late bids will not be accepted.

The Batangas Government assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of their bids.

The Batangas Government reserves the right to accept or reject any bid and annul the bidding process and reject all bids any time prior to award without thereby incurring any liability to affected bidders.



**TEODULFO A. DEGUITO**  
City Legal Officer  
BAC Chairman