

Republic of the Philippines  
Batangas City

**BIDS AND AWARDS COMMITTEE**

**INVITATION TO BID**

The Batangas City Government through the various local sources of fund approved by the Sangguniang Panlungsod, intends to apply the sum of various amount being the Approved Budget Cost (ABC) for the Contract to payment under the contracts indicated below. Bids received in excess of the ABC shall be automatically rejected at the opening of Bid.

PIN Number	Contract Package Description	Scope of Works	Approved Budget Cost (in Pesos)	Contract Duration (cd)
2017-66	CONSTRUCTION OF MULTIPURPOSE COVERED COURT AT SIRANG LUPA	Mobilization, earthworks, concrete and masonry works, forms and scaffolds, structural steel works, tinsmithry works, painting works, basketball goal, signboard, Batangas City logo, temporary facilities, construction safety and health program, electrical works	10,062,918.00	240
2017-67	IMPROVEMENT OF PLAZA MABINI (LIGHTING, FOUNTAIN, OTHERS)	Site requirements, ball-out works, landscape works, construction of fountain, electrical works, temporary facilities, construction safety and health program and billboard.	14,817,891.00	200
2017-68	CONSTRUCTION OF MULTIPURPOSE COVERED COURT AT TALAHIB PAYAPA	Mobilization, excavation and site preparation, concrete and masonry works, forms and scaffolds, structural steel works, tinsmithry works, painting works, basketball goal, signboard, Batangas City logo, temporary facilities, construction safety and health program, electrical works and hauling	6,350,721.00	240
2017-69	IMPROVEMENT OF CITY HALL COMPLEX AND OTHERS	General Site Requirements (temporary board-up, clearing of site construction, layout and stake-out, breaking of existing concrete flooring/slab, excavation works and trimmings, chemical soil treatment, gravel bedding and compaction, temporary facilities), concrete works. Formworks and scaffoldings (includes installation) structural steel frame, aluminum composite panel cladding, windows, painting works, skylight, gutter and skylight roofing, plumbing and sanitary works, electrical works, construction safety and health program, mobilization and project billboard.	14,654,832.00	240
2017-70	CONSTRUCTION OF ARTIFICIAL INSEMINATION LABORATORY AND ANIMAL CLINIC AT OCVAS	Demolition, excavation, concrete works, carpentry and tinsmithry works, doors and windows/window grills, structural steel works, plumbing works and toilet accessories, painting works, tile works, electrical works, construction safety and health program, project billboard.	1,725,776.00	80

2017-71	REPAIR OF DIKE AND RETAINING WALL AT MARUCAP	Excavation, riprap and grouted riprap, hauling and construction safety and health program.	300,000.00	60
2017-72	CONSTRUCTION OF BOX CULVERT AT STO. DOMINGO	Mobilization, demolition of existing pavement and site clearing, excavation, concrete works, riprap and grouted riprap, hauling, billboard and construction safety and health program	783,300.00	80
2017-73	CONSTRUCTION/IMPROVEMENT OF COMFORT ROOMS AT CITY SPORTS COMPLEX/CITY HALL AND OTHER GOVERNMENT FACILITIES	Demolition and clearing, concrete and masonry works, tile works, carpentry works, toilet and accessories, electrical works, painting works, doors and windows, mirror, septic vault rehabilitation, excavation, structural steel works, steel grills and railings, toilet cubicle, canal clearing, signages and other accessories, scaffoldings, construction safety and health program, temporary facilities, mobilization and billboard.	6,837,727.00	80
2017-74	CONSTRUCTION OF DRAINAGE SYSTEM FROM NATIONAL ROAD TO PPA CANAL	Excavation works, riprap and grouted riprap, concrete canal, hauling, steel grills strainer and manhole, site clearing, mobilization, construction safety and health program, temporary facilities, billboard.	2,934,017.00	140
2017-75	CONSTRUCTION OF DRAINAGE SYSTEM FROM BARANGAY 24 TO CALICANTO	Mobilization, excavation and demolition, concrete and steel works, hauling of materials, site clearing, construction safety and health program, temporary facilities, billboard.	1,937,209.00	100
2017-76	CONSTRUCTION OF SPILLWAY AT SAN MIGUEL	Layout and stake-out, riprap (wing wall/apron/battery) hauling, PCCP, project billboard, construction safety and health program, mobilization.	936,767.00	52

The Batangas City Government now invites bids for the above-described infrastructure projects. The description of the eligible bidders is contained in the Bidding Documents, particularly in the Instruction to Bidders. Only prospective bidders who bought the bidding documents can attend the pre-bid conference

Bidding will be conducted through open competitive bidding procedures using the non-discretionary pass/fail criterion as specified in the Implementing Rules and Regulations and Amendments of RA 9184, otherwise known as the "Government Procurement Reform Act".

The schedule of BAC activities is as follows:

BAC ACTIVITIES	SCHEDULE
Start of Issuance of Bidding Documents	November 13, 2017
Pre-Bid Conference	November 21, 2017 @ 10:00 A.M.
Submission of Bids	December 5, 2015 on or before 10:00 A.M.
Opening of Bids	December 5, 2017 @ 2:00 P.M.

Bidding documents can be purchased by interested bidders upon payment of a non-refundable amount as per New Guidelines on the Sale of Bidding Documents to the Batangas City Treasurer's Office.

Bids will be opened in the presence of the bidder's representative who choose to attend at the address stated in the Bidding documents. Late bids will not be accepted.

The Batangas Government assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of their bids.

The Batangas Government reserves the right to accept or reject any bid and annul the bidding process and reject all bids any time prior to award without thereby incurring any liability to affected bidders.



**TEODULFO A. DEGUITO**  
City Legal Officer  
BAC Chairman