

Republic of the Philippines
Batangas City

BIDS AND AWARDS COMMITTEE

INVITATION TO BID

The Batangas City Government through the various local sources of fund approved by the Sangguniang Panlungsod, intends to apply the sum of various amount being the Approved Budget Cost (ABC) for the Contract to payment under the contracts indicated below. Bids received in excess of the ABC shall be automatically rejected at the opening of Bid.

PIN	CONTRACT PACKAGE DESCRIPTION	Scope of Work	Approved Budget Cost (in Pesos)	Contract Duration (wd)
2022-001	CONSTRUCTION OF 12,000 GALLONS ELEVATED STEEL WATER STORAGE TANK AT TABANGAO APLAYA, BATANGAS CITY	Construction of 12,000 Gallons Elevated Water Tank, Transmission Line, distribution line, valves and fittings, excavation, backfilling and compaction, pavement cutting, fence, restoration works, hauling, temporary facilities, construction safety and health program and project billboard.	3,343,685.49	180
2022-002	ADDITIONAL WATER SOURCE FOR WATERWORKS SYSTEM AT DUMUCLAY, BATANGAS CITY	Mobilization, additional water source, pumping machineries, construction safety and health program, project billboard and electrical installations, concrete pedestal for KW-HR meter and other civil works.	2,359,822.30	150
2022-003	ADDITIONAL WATER SOURCE FOR WATERWORKS SYSTEM AT BILOGO, BATANGAS CITY	Additional water source, mobilization, pumping machineries, construction safety and health program and project billboard.	1,955,384.39	120
2022-004	IMPROVEMENT OF HALIGUE KANLURAN WATERWORKS SYSTEM AT HALIGUE KANLURAN, BATANGAS CITY	Construction of Fence for elevated water tank, fence for the water source, temporary facilities, construction safety and health program, project billboard and hauling.	979,373.03	120
2022-005	CONSTRUCTION OF MULTI-PURPOSE COVERED COURT (PHASE III) AT HALIGUE SILANGAN, BATANGAS CITY	Mobilization, structural steel works, louver window, tinsmithry works, hauling, painting works, basketball goal, project billboard and construction safety and health program.	4,891,291.21	180

2022-006	IMPROVEMENT OF MULTI-PURPOSE COVERED COURT AT BUBI, DUMANTAY, BATANGAS CITY	Mobilization, excavation works, concrete and masonry works, carpentry and tinsmithry works, structural steel works, louver window and roll up door, doors and windows, painting works, tile works, steel and stainless letters, demolition/site clearing/siphoning, construction safety and health program, project billboard, scaffolding, plumbing works and electrical works.	4,781,262.16	140
2022-007	CONSTRUCTION OF BARANGAY HEALTH CENTER AT PINAMUCAN IBABA, BATANGAS CITY	Mobilization, excavation works, concrete and masonry works, formworks, carpentry and tinsmithry works, structural steel works, doors and windows, steel grills, tile works, stainless marker, stainless letters and acrylic signage, stainless railings, construction safety and program, project billboard, temporary facilities, painting works, clearing/cutting of trees, sanitary/plumbing including septic tank and electrical works.	4,122,176.96	88
2022-008	IMPROVEMENT OF MULTI-PURPOSE HALL AT BARANGAY 24, BATANGAS CITY	Mobilization, demolition /chipping /dismantling, excavation works/disposal, concrete and masonry works, structural steel works / steel grills/gate, carpentry and tinsmithry works/doors, windows and modular partitions, tile works, painting works, scaffolding, project billboard, construction safety and health program, plumbing works and toilet accessories and electrical works.	4,891,776.68	148
2022-009	CONSTRUCTION/REPAIR/REHABILITATION OF BRIDGE AT MALIBAYO, BATANGAS CITY	Mobilization, detour, shoring and scaffoldings, dismantling / demolition works, steel works (bridge), warning and mandatory sign, hauling, project billboard and construction safety and health program.	4,890,625.57	80
2022-010	REHABILITATION / CONCRETING OF BARANGAY ROAD AT BOLBOK - BANABA WEST (FROM LOURDES SUBDIVISION), BATANGAS CITY	Mobilization, demolition / disposal of existing road fragments, lay-out and stake out, subgrade preparation, aggregate base course, Portland cement concrete pavement, temporary facilities, construction safety and health program and project billboard.	15,636,391.06	212

2022-011	REHABILITATION / CONCRETING OF BARANGAY ROAD AT CUMBA, BATANGAS CITY	Mobilization, demolition works / scarify / disposal of existing road fragments, lay-out and stake-out, subgrade preparation, aggregate base course, portland cement concrete pavement, construction safety and health program, project billboard and hauling.	4,890,998.07	140
2022-012	REHABILITATION / CONCRETING OF BARANGAY ROAD AT MARUCLAP, BATANGAS CITY	Mobilizatikon, demolition works / scarify / disposal existing road fragments, lay-out and stake-out, subgrade preparation, aggregate base course, portland cement concrete pavement, construction safety and health program and project billboard and hauling.	4,890,998.07	140
2022-013	REHABILITATION / CONCRETING OF BARANGAY ROAD AT TALAHIB PAYAPA, BATANGAS CITY	Mobilization, demolition / disposal of existing road fragments, lay-out and stake-out, subgrade preparation, aggregate base course, portland cement concrete pavement, hauling, canal, construction safety and health program and project billboard	4,891,443.91	120
2022-014	REHABILITATION / CONCRETING OF BARANGAY ROAD (PHASE II) BILOGO- MAAPAZ ROAD AT BILOGO, BATANGAS CITY	Mobilization / demobilization, demolition / disposal of existing road fragments, lay-out and stake-out. Subgrade preparation, aggregate base course, portland cement concrete pavement, construction safety and health program and project billboard.	4,890,714.68	84
2022-015	REHABILITATION / CONCRETING OF BARANGAY ROAD AT SITIO KORO, DELA PAZ PROPER, BATANGAS CITY	Mobilization, demolition / disposal of existing road fragments, lay-out and stake-out, subgrade preparation, aggregate base course, portland cement concrete pavement, hauling, construction safety and health program and project billboard.	3,424,280.56	100
2022-016	REHABILITATION / CONCRETING OF BARANGAY ROAD AT DELA PAZ PULOT ITAAS, BATANGAS CITY	Mobilization, demolition works / scarify / disposal of existing road fragments, lay-out and stake-out, subgrade preparation, aggregate base course, portland cement concrete pavement, hauling, construction safety and health program and project billboard.	1,957,035.45	72
2022-017	REHABILITATION / CONCRETING OF BARANGAY ROAD AT BALETE, BATANGAS CITY	Mobilization, site clearing (bamboo trees to be uprooted), lay-out and stake-out, subgrade preparation, aggregate base course, portland cement concrete pavement, construction safety and health program and project billboard.	2,445,491.34	48

2022-018	CONCRETING OF BARANGAY ROAD AT PAGKILATAN, BATANGAS CITY	Lay-out and stake-out, subgrade preparation, aggregate base course, portland cement concrete pavement, demolition works / scarcity / disposal of existing road fragments, mobilization, hauling, construction safety and health program and project billboard.	1,722,253.36	64
2022-019	REHABILITATION / CONCRETING OF BARANGAY ROAD AT TINGGA LABAC, BATANGAS CITY	Mobilization, lay-out and stake out, subgrade preparation / scarcity / disposal, aggregate base course, portland cement concrete pavement, construction safety and health program and project billboard.	1,956,500.25	48
2022-020	CONCRETING OF BARANGAY ROAD AT LIBJO, BATANGAS CITY	Mobilization, lay-out and stake out, subgrade preparation, aggregate base course, portland cement concrete pavement, construction safety and health program and project billboard	979,472.77	60
2022-021	REHABILITATION / CONCRETING OF BARANGAY ROAD AT PALLOCAN SILANGAN, BATANGAS CITY	Mobilization, demolition works / disposal of existing road fragments, lay-out and stake out, sub grade preparation, aggregate base course, portland cement concrete pavement, construction safety and health program and project billboard.	978,670.12	48
2022-022	REHABILITATION / CONCRETING OF BARANGAY ROAD AT STO NIÑO, BATANGAS CITY	Mobilization, layout and stake out, subgrade preparation, aggregate base course, Portland cement concrete pavement, hauling, construction safety and health program and project billboard.	978,710.56	48
2022-023	CONSTRUCTION/ REHABILITATION OF SPILLWAY AT MARUCLAP, BATANGAS CITY	Mobilization, demolition / excavation / disposal, construction of spillway, hauling, project billboard, temporary facilities and construction safety and health program.	3,425,040.80	120
2022-024	CONSTRUCTION OF RIVERWALL/FLOOD CONTROL STRUCTURE AT TALAHIB PANDAYAN, BATANGAS CITY	Excavation works, riprap and grouted riprap, mobilization, hauling, construction safety and health program and project billboard.	4,892,060.89	140
2022-025	REHABILITATION/ CONCRETING OF BARANGAY ROAD AT STO DOMINGO, BATANGAS CITY	Mobilization, lay-out and stake out, demolition works / disposal of existing road fragments, subgrade preparation, aggregate base course, Portland cement concrete pavement, hauling, construction safety and health program and project billboard.	978,911.68	60

The Batangas City Government now invites bids for the above-described infrastructure projects. The description of the eligible bidders is contained in the Bidding Documents, particularly in the Instruction to Bidders. Only prospective bidders who bought the bidding documents can attend the pre-bid conference

Bidding will be conducted through open competitive bidding procedures using the non-discretionary pass/fail criterion as specified in the Implementing Rules and Regulations and Amendments of RA 9184, otherwise known as the "Government Procurement Reform Act" as amended.

The schedule of BAC activities is as follows:


BAC ACTIVITIES	SCHEDULE
Start of Issuance of Bidding Documents	July 18, 2022
Pre-Bid Conference	July 27, 2022 @ 1:00 P.M.
Submission of Bids	August 8, 2022 up to 10:00 A.M.
Opening of Bids	August 8, 2022 @ 2:00 P.M.

Bidding documents can be purchased by interested bidders upon payment of a non-refundable amount as per New Guidelines on the Sale of Bidding Documents to the Batangas City Treasurer's Office.

Bids will be opened in the presence of the bidder' representative who choose to attend at the address stated in the Bidding documents. Late bids will not be accepted.

The Batangas Government assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of their bids.

The Batangas Government reserves the right to accept or reject any bid and annul the bidding process and reject all bids any time prior to award without thereby incurring any liability to affected bidders.


TEODULFO A. DEGUITO
City Legal Officer
BAC Chairperson