

Republic of the Philippines

Batangas City

BIDS AND AWARDS COMMITTEE

INVITATION TO BID

The Batangas City Government through the various local sources of fund approved by the Sangguniang Panlungsod, intends to apply the sum of various amount being the Approved Budget Cost (ABC) for the Contract to payment under the contracts indicated below. Bids received in excess of the ABC shall be automatically rejected at the opening of Bid.

PIN	CONTRACT PACKAGE DESCRIPTION	Scope of Work	Approved Budget Cost (in Pesos)	Contract Duration (wd)
2022-26	REPAIR/IMPROVEMENT OF MAAPAZ WATERWORKS SYSTEM AT MAAPAZ, BATANGAS CITY	Demolition/Dismantling of 8,000 gallons Tank only, Tank rehabilitation (8,000 gallons), Water Source #1, Pumping Machineries #1, Water Source #2, Pumping Machineries #2, Fence for Water Source #1, Fence with electrical post for water source #2, Transmission line, valves and fittings, ERxcavation, Backfilling and Compaction, Pavement Cutting, Restoration works, Hauling, Temporary Facilities, Construction Safety and Health Program, Project Billboard, Electrical installation for water source #1 and #2	6,748,519.21	210
2022-027	CONSTRUCTION OF WATERWORKS SYSTEM AT MALIBAYO, BATANGAS CITY	Water Source, Mobilization, Pumping machineries, 8,000 Gallons Elevated Steel Water Tank, Transmission line, distribution line, valves and fittings, Temporary facilities, Construction Safety and health program, Project Billboard and Electrical Installation	4,890,387.05	240
2022-028	EXPANSION OF WATERWORKS SYSTEM AT CONDE ITAAS, BATANGAS CITY	Water Source #1 and #2, Mobilization, Pumping Machineries for #1 and #2, Transmission line, valves and fittings, Excavation, Backfilling and Compaction, Pavement Cutting, Restoration works, Trust Blocks and other Civil Works, Temporary Facilities, Construction Safety and Program, Project Billboard and Electrical installation for water source #1 and #2.	4,890,454.70	240
2022-029	EXPANSION OF WATERWORKS SYSTEM AT SITIO BAYANAN, PINAMUCAN PROPER, BATANGAS CITY	Mobilization, Water source, Pumping Machineries, Transmission line, distribution line, valves and fittings, Excavation, backfilling and Compaction, Pavement Cutting, Restoration works, Trust Blocks and other Civil Works, Fence at Water source, Temporary Facilities, Construction safety and health program, Project Billboard and Electrical Installations.	4,890,365.27	240
2022-030	CONSTRUCTION OF 3 UNITS ARTESIAN WELL WITH SHED AT SAN ANDRES, ISLA VERDE, BATANGAS CITY	Artesian Well, Shed and slab/Artesian well column, Hauling, Temporary Facilities, Construction safety and health, Project Billboard and Mobilization	1,645,250.17	90
2022-031	CONSTRUCTION OF 5 UNITS ARTESIAN WELL WITH SHED AT SAN JOSE SICO, BATANGAS CITY	Artesian Well, Shed and Slab/Artesian well column, Mobilization, Temporary Facilities, Construction Safety and Health and Project Billboard.	1,750,937.45	150

2022-032	CONCRETING OF BARANGAY ROAD AT TALAHIB PANDAYAN, BATANGAS CITY	Concreting of Barangay road, Mobilization, Demolition / Disposal of Existing Road Fragments, Lay out and stake out, Subgrade Preparation, Aggregate Base Course. Portland Cement Concrete Pavement, Construction safety and health program, Project Billboard, Riprap and grouted riprap, excavation works, riprap and grouted riprap and hauling.	10,000,000.00	240
2022-033	REHABILITATION / CONCRETING OF BARANGAY ROAD AT PINAMUCAN SILANGAN, BATANGAS CITY	Mobilization, Lay out and stake out, Demolition works / Disposal, subgrade preparation, Aggregate Base Course, Portland Cement Concrete Pavement, Hauling, Construction Safety and health program and project billboard,	979,393.00	52
2022-034	REHABILITATION / CONCRETING OF BARANGAY ROAD AT PINAMUCAN IBABA, BATANGAS CITY	Mobilization, demolition / disposal of existing road fragments, lay-out and stake out, subgrade preparation, aggregate base course, Portland cement concrete pavement, hauling, construction safety and health program and project billboard.	2,936,054.24	60
2022-035	REHABILITATION / CONCRETING OF BARANGAY ROAD AT TABANGAO DAO, BATANGAS CITY	Mobilization, demolition works / scarify / disposal of existing road fragments, lay-out and stake out, subgrade preparation, aggregate base course, Portland cement concrete pavement, hauling, construction safety and health program and project billboard.	978,898.47	52
2022-036	REHABILITATION / CONCRETING OF BARANGAY ROAD AT SORO SORO ILAYA, BATANGAS CITY	Mobilization, Site Clearing (Cutting of Trees), lay out and stake out, Subgrade Preparation, Aggregate Base Course, Portland Cement Concrete Pavement, Construction Safety and health Program and Project Billboard.	1,470,616.18	52
2022-037	REHABILITATION / CONCRETING OF BARANGAY ROAD AT SITIO QUILING, SORO SORO KARSADA, BATANGAS CITY	Mobilization, demolition works / scarify / disposal existing road fragments, lay-out and stake-out, subgrade preparation, aggregate base course, portland cement concrete pavement, construction safety and health program and project billboard.	978,693.81	48
2022-038	REHABILITATION / CONCRETING OF BARANGAY ROAD AT BANABA EAST, BATANGAS CITY	Mobilization, demolition / disposal of existing road fragments, lay-out and stake-out, subgrade preparation, aggregate base course, portland cement concrete pavement, hauling, canal, construction safety and health program and project billboard	978,693.81	48
2022-039	CONCRETING OF BARANGAY ROAD AT GULOD ITAAS, BATANGAS CITY	Mobilization, lay-out and stake-out. Subgrade preparation, aggregate base course, portland cement concrete pavement, construction safety and health program and project billboard.	979,069.35	48
2022-040	REHABILITATION / CONCRETING OF BARANGAY ROAD AT MAHACOT KANLURAN, BATANGAS CITY	Mobilization, Demobilization, Clearing / Excavation / Disposal lay-out and stake-out, subgrade preparation, aggregate base course, portland cement concrete pavement, hauling, construction safety and health program and project billboard.	1,467,818.69	64

2022-041	REHABILITATION / CONCRETING OF BARANGAY ROAD AT DALIG, BATANGAS CITY	Mobilization, demobilization, demolition works / Excavation / disposal of existing road fragments, lay-out and stake-out, subgrade preparation, aggregate base course, portland cement concrete pavement, hauling, construction safety and health program and project billboard.	978,578.31	48
2022-042	CONCRETING OF BARANGAY ROAD AT PAHARANG SILANGAN, BATANGAS CITY	Mobilization, site clearing (including cutting of trees), disposal, lay-out and stake-out, subgrade preparation, aggregate base course, portland cement concrete pavement, riprap and grouted riprap, construction safety and health program and project billboard.	1,468,599.34	68
2022-043	CONCRETING OF BARANGAY ROAD AT CATANDALA, BATANGAS CITY	Mobilization, Lay-out and stake-out, subgrade preparation, aggregate base course, portland cement concrete pavement, construction safety and health program and project billboard.	978,618.75	48
2022-044	CONSTRUCTION OF DRAINAGE SYSTEM AT PAHARANG WEST, BATANGAS CITY	Mobilization, Excavation works, Concrete and masonry works, Steel works, Site Clearing (excavated Materials) construction safety and health program and project billboard.	1,994,900.00	68
2022-045	CONSTRUCTION / REHABILITATION OF PATHWAY AT SAN AGUSTIN SILANGAN, ISLA VERDE, BATANGAS CITY	Clearing and chipping works, Pathway, Hauling, Construction and safety and health program and project billboard	1,957,032.14	80
2022-046	CONSTRUCTION OF SEAWALL AT SITIO SILANGAN, SAN ANDRES, ISLA VERDE, BATANGAS CITY	Mobilization, Excavation works, riprap and grouted riprap, hauling construction safety and health program and project billboard.	2,546,630.66	80
2022-047	CONSTRUCTION OF SEAWALL AT SITIO BAYANAN 2, SAN AGAPITO, ISLA VERDE, BATANGAS CITY	Mobilization, Excavation works, riprap and grouted riprap, hauling, construction safety and health program and project billboard.	2,544,533.03	80
2022-048	CONSTRUCTION OF SEAWALL AT SAN ANTONIO, ISLA VERDE, BATANGAS CITY	Excavation works, riprap and grouted riprap, hauling, construction safety and health program and project billboard.	2,544,312.01	80
2022-049	CONSTRUCTION OF SEAWALL AT SAN AGUSTIN KANLURAN, ISLA VERDE, BATANGAS CITY	Mobilization, Excavation works / Site Clearing, concrete works, hauling, construction safety and health program and project billboard.	2,543,696.57	80
2022-050	CONSTRUCTION OF SEAWALL AT LIPONPON, ISLA VERDE, BATANGAS CITY	Mobilization, Excavation works / Site Clearing, concrete works, hauling, construction safety and health program and project billboard.	2,600,000.00	60

2022-051	CONSTRUCTION / REHABILITATION OF SEAWALL AT SAN AGUSTIN SILANGAN, ISLA VERDE, BATANGAS CITY	Mobilization, Demolition Chipping works / Excavation works, concrete works, hauling, construction safety and health program and project billboard.	2,815, 199.16	80
2022-052	CONSTRUCTION OF SEAWALL AT DELA PAZ PULOT APLAYA, BATANGAS CITY	Cutting and clearing of trees, Excavation works, Riprap and grouted riprap, Stainless railings, hauling, construction safety and health program and project billboard	1,009,716.15	48
2022-053	REHABILITATION / CONCRETING OF BARANGAY ROAD AT BUCAL, BATANGAS CITY	Mobilization, demolition / disposal of existing road fragments, lay-out and stake-out, subgrade preparation, aggregate base course, portland cement concrete pavement, construction safety and health program and project billboard	978,690.84	48
2022-054	CONSTRUCTION OF WATERWORKS SYSTEM AT SAN ISIDRO EVACUATION CENTER, BATANGAS CITY	Water Source, Mobilization, Pumping Machineries, 12,000 Gallons Elevated Steel Water Tank, Transmission line, distribution line, valves and fittings, Excavation, Backfilling and Compaction, Circular Valve Box, Trust Blocks and other civil works, Fence (Elevated Water Tank), Generator House and Fence (Water Source), Temporary Facilities, Construction Safety abd Health Program, Project Billboard and Electrical Installations and Solar Powered System.	9,972,203.22	240

The Batangas City Government now invites bids for the above-described infrastructure projects. The description of the eligible bidders is contained in the Bidding Documents, particularly in the Instruction to Bidders. Only prospective bidders who bought the bidding documents can attend the pre-bid conference

Bidding will be conducted through open competitive bidding procedures using the non-discretionary pass/fail criterion as specified in the Implementing Rules and Regulations and Amendments of RA 9184, otherwise known as the "Government Procurement Reform Act" as amended.

The schedule of BAC activities is as follows:


BAC ACTIVITIES	SCHEDULE
Start of Issuance of Bidding Documents	September 8, 2022
Pre-Bid Conference	September 16, 2022 @ 1:30 P.M.
Submission of Bids	September 28, 2022 up to 10:00 A.M.
Opening of Bids	September 28, 2022 @ 2:00 P.M.

Bidding documents can be purchased by interested bidders upon payment of a non-refundable amount as per New Guidelines on the Sale of Bidding Documents to the Batangas City Treasurer's Office.

Bids will be opened in the presence of the bidder's representative who choose to attend at the address stated in the Bidding documents. Late bids will not be accepted.

The Batangas Government assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of their bids.

The Batangas Government reserves the right to accept or reject any bid and annul the bidding process and reject all bids any time prior to award without thereby incurring any liability to affected bidders.


TEODULFO A. DEGUITO
 City Legal Officer
 BAC Chairperson