

Republic of the Philippines  
Batangas City

**BIDS AND AWARDS COMMITTEE**

**INVITATION TO BID**

The Batangas City Government through the various local sources of fund approved by the Sangguniang Panlungsod, intends to apply the sum of various project cost being the Approved Budget Cost (ABC) for the Contract to payment under the contracts indicated below. Bids received in excess of the ABC shall be automatically rejected at bid opening.

PIN Number	Contract Package Description	Scope of Works	Approved Budget Cost (in Pesos)	Contract Duration (wd)
2019-001	CONSTRUCTION/REHABILITATION OF BRIDGE AT LIBJO (LAMA) ARAW-ARAW RIVER	Mobilization, steel works (bridge) dismantling/demolition works, shoring and scaffoldings, warning and mandatory signs, hauling, construction safety and health program, temporary facilities and project billboard.	4,443,009.00	80
2019-002	CONCRETING OF BARANGAY ROAD AT TINGGA LABAC (SORO-SORO KARSADA/CAMELLA SIDE)	Layout and stake-out, sub-grade preparation, aggregate base course, Portland Cement Concrete Pavement, mobilization, construction safety and health program, temporary facilities and project billboard.	1,520,137.00	72
2019-003	CONCRETING OF BARANGAY ROAD AT KUMINTANG ILAYA (PERLAS COMPOUND)	Layout and stake-out, sub-grade preparation, aggregate base course, Portland Cement Concrete Pavement, mobilization, construction safety and health program, temporary facilities and project billboard.	2,427,274.00	60
2019-004	CONSTRUCTION OF DRAINAGE CANAL AT DE JOYA CAPITOL VIEW AT KUMINTANG ILAYA	Mobilization, demolition/excavation works/disposal, concrete and steel works, project billboard, construction safety and health program, temporary facilities	1,982,269.00	80
2019-005	CONSTRUCTION OF DRAINAGE SYSTEM AT ACCESS ROAD AT STA. CLARA	Excavation works, concrete works, structural steel works, site cleaning, temporary facilities, project billboard, construction safety and health program, mobilization	5,181,302.00	300
2019-006	CONSTRUCTION OF DRAINAGE SYSTEM AT SITIO TAKAD LIBJO (ADDITIONAL)	Mobilization, demolition, excavation works, concrete and steel works, site cleaning, construction safety and health program, project billboard	381,476.00	40
2019-007	TEST WELL AT DE LA PAZ PROPER (SITIO IBABAW)	Temporary facilities, clearing of site, water source, hauling/mobilization, construction safety and health program	2,364,654.00	120
2019-008	TEST WELL AT HALIGUE KANLURAN WATER SUPPLY	Temporary facilities, clearing of site, water source, hauling/mobilization, construction safety and health program	2,481,610.00	120
2019-009	ADDITIONAL SOURCE OF WATER SUPPLY AT PINAMUCAN SILANGAN	Temporary facilities, clearing of site, water source, hauling/mobilization, construction safety and health program	2,245,216.00	120
		Demolition and chipping works, structural steel works, carpentry and		

2019-010	REPAIR/REHABILITATION OF BARANGAY MULTIPURPOSE/ SENIOR CITIZEN BUILDING AT PINAMUCAN IBABA	tinsmithry works, tile works, doors and windows, plumbing kitchen and toilet accessories, painting works, brass marker and stainless letters, concrete works (restoration), mobilization, temporary facilities, project billboard, construction safety and health program, electrical works	2,803,938.00	140
2019-011	CONSTRUCTION OF RIPRAP AND GROUTED RIPRAP AT TABANGAO DAO	Clearing and excavation works, riprap and grouted riprap, hauling, temporary facilities, project billboard, construction safety and health program	978,067.00	48
2019-012	CONCRETING OF BARANGAY ROAD AT HALIGUE KANLURAN (SITIO TANDULA)	Layout and stake-out, subgrade preparation, aggregate base course, Portland cement concrete pavement, demolition works, concrete post barrier, layout and stake-out, subgrade preparation, aggregate base course, Portland Cement Concrete Pavement, cleaning, hauling, mobilization, construction safety and health program, project billboard, temporary facilities	703,841.00	48
2019-013	REHABILITATION/IMPROVEMENT OF BARANGAY HALL-MULTIPURPOSE BUILDING AT PALLOCAN KANLURAN	Mobilization, demolition works/dismantling, excavation works, concrete and masonry works, structural steel works, carpentry and tinsmithry works, painting works, temporary facilities, project billboard, construction safety and health program and electrical works.	1,202,918.00	80
2019-014	PROVISION OF ELEVATED STEEL WATER STORAGE TANK AT BALAGTAS RWSA	Pumping machineries, 12000 gallons elevated steel water tank, transmission line, distribution line, valves and fittings, excavation, backfilling and compaction, pavement cutting, valve box, pipe blocks and restoration works, gence, hauling, construction safety and health program and electrical installations.	4,190,419.00	210

The Batangas City Government now invites bids for the above-described infrastructure projects. The description of the eligible bidders is contained in the Bidding Documents, particularly in the Instruction to Bidders. Only prospective bidders who bought the bidding documents can attend the pre-bid conference

Bidding will be conducted through open competitive bidding procedures using the non-discretionary "pass/fail" criterion as specified in the 2016 Implementing Rules and Regulations of RA 9184, otherwise known as the "Government Procurement Reform Act".

Bidding is restricted to Filipino citizens/sole proprietorship, cooperatives and partnership organizations with at least seventy five percent (75%) interest or outstanding capital stock belonging to the citizens of the Philippines.

The schedule of BAC activities is as follows:

BAC ACTIVITIES	SCHEDULE
Start of Issuance of Bidding Documents	June 3, 2019
Pre-Bid Conference	June 11, 2019 @ 10:00 A.M.
Submission of Bids	June 25, 2019 up to 10:00 A.M.
Opening of Bids	June 25, 2019 @ 2:00 P.M.

A complete set of bidding documents may be acquired by interested bidders as shown on the schedule of BAC activities herein above from the address below and upon payment of the applicable fee for the bidding documents pursuant to the latest guidelines issued by the GPPB.

Bids will be opened in the presence of the bidder's representative who choose to attend at the address stated in the Bidding documents. Late bids will not be accepted.

The Batangas Government assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of their bids.

The Batangas Government reserves the right to reject any and all bids, declare failure of bidding, or not award the contract any time prior to the contract award in accordance with Sec 41 of RA 9184 and its IRR without thereby incurring any liability to the affected bidder or bidders.

**TEODILFO A. DEGUITO**

City Legal Officer

BAC Chairman