

Republic of the Philippines
Batangas City

BIDS AND AWARDS COMMITTEE

BID BULLETIN NO. 1

The Pre-Bid Conference for the Following projects will be held on August 14, 2017 instead of August 15, 2017 at 10:00 A.M. at the CPDO Board Room, City Hall Building, Batangas City.

PIN Number	Contract Package Description	Approved Budget Cost (in Pesos)	Contract Duration (cd)
2017-39	CONCRETING OF TALAHIB PAYAPA BARANGAY ROAD	978,924.00	120
2017-40	CONSTRUCTION OF SEAWALL AND PATHWAY AT SAN AGUSTIN SILANGAN	1,466,468.00	120
2017-41	CONSTRUCTION OF SEAWALL AT DE LA PAZ PULOT APLAYA	1,820,155.00	80
2017-42	CONSTRUCTION OF THREE (3) STOREY FIFTEEN (15) CLASSROOM BUILDING AT STA. RITA KARSADA ELEMENTARY SCHOOL	33,430,572.00	460
2017-43	CONSTRUCTION OF ONE (1) STOREY TWO (2) CLASSROOM BUILDING AT SAN AGUSTIN NATIONAL HIGH SCHOOL	4,114,201.00	160
2017-44	CONSTRUCTION OF STAGE WITH EXTENDED ROOFING AT CONDE LABAC ELEMENTARY SCHOOL	5,214,048.00	120
2017-45	CONSTRUCTION OF FENCE AT BATANGAS CITY EAST ELEMENTARY SCHOOL	3,591,144.00	80
2017-46	COMPLETION OF COVERED COURT AT TISISI NATIONAL HIGH SCHOOL	1,461,881.00	48
2017-47	SITE RIPRAPPING OF BUBI DUMANTAY RWSA STORAGE TANK FACILITY	1,466,875.00	80
2017-48	CONSTRUCTION OF DAY CARE CENTER AT KUMINTANG IBABA	3,183,600.00	180
2017-49	CONCRETING OF BARANGAY ROAD AT AGUDA SUBDIVISION, ALANGILAN	1,570,058.00	64
2017-50	CONSTRUCTION OF DRAINAGE SYSTEM AT PAHARANG KANLURAN	965,605.00	60
2017-51	CONSTRUCTION OF ADDITIONAL FACILITY (STAGE/TOILET/DRESSING ROOM) AT TALAHIB PANDAYAN COVERED COURT	2,494,809.00	124
2017-52	CONSTRUCTION OF ADDITIONAL FACILITY (STAGE/DRESSING ROOM) AT HALIGUE KANLURAN COVERED COURT	588,622.00	120
2017-53	CONSTRUCTION OF DRAINAGE SYSTEM AT BARANGAY 12	977,651.00	60

TEODULFO A. DEGUITO
BAC Chairman