

**Republic of the Philippines
Batangas City**

BIDS AND AWARDS COMMITTEE

INVITATION TO BID

The Batangas City Government through the various local sources of fund approved by the Sangguniang Panlungsod, intends to apply the sum of various amount being the Approved Budget Cost (ABC) for the Contract to payment under the contracts indicated below. Bids received in excess of the ABC shall be automatically rejected at the opening of Bid.

PIN Number	Contract Package Description	Scope of Works	Approved Budget Cost (in Pesos)	Contract Duration (cd)
2017-39	CONCRETING OF TALAHIB PAYAPA BARANGAY ROAD	Mobilization, lay-out and stake-out, sub-grade preparation, aggregate base coarse, PCCP, billboards, hauling, temporary facility, construction safety and health program.	978,924.00	120
2017-40	CONSTRUCTION OF SEAWALL AND PATHWAY AT SAN AGUSTIN SILANGAN	Excavation works, riprap and grouted riprap, pathway, concrete and masonry works, hauling of construction materials, construction safety and health program and billboard	1,466,468.00	120
2017-41	CONSTRUCTION OF SEAWALL AT DE LA PAZ PULOT APLAYA	Excavation works, riprap and grouted riprap, hauling and construction safety and health program	1,820,155.00	80
2017-42	CONSTRUCTION OF THREE (3) STOREY FIFTEEN (15) CLASSROOM BUILDING AT STA. RITA KARSADA ELEMENTARY SCHOOL	Mobilization, demolition works, cutting of trees and site clearing, excavation, concrete and masonry works, structural steel works, carpentry and tinsmithry works, doors and windows, tile works, Batangas City seal, stainless letters and bill boards, plumbing works and toilet accessories, toilet cubicle, painting works, hauling, electrical works, safety and health program, temporary facilities, construction safety and health program.	33,430,572.00	460
2017-43	CONSTRUCTION OF ONE (1) STOREY TWO (2) CLASSROOM BUILDING AT SAN AGUSTIN NATIONAL HIGH SCHOOL	Mobilization, demolition of existing building and site clearing, excavation works, concrete and masonry works, structural steel works, carpentry and tinsmithry works, doors, windows and grills, tile works, plumbing works and toilet accessories, toilet cubicle, painting works, hauling, electrical works, safety and health program, temporary facilities, construction safety and health program.	4,114,201.00	160
2017-44	CONSTRUCTION OF STAGE WITH EXTENDED ROOFING AT CONDE LABAC ELEMENTARY SCHOOL	Mobilization, demolition of existing 3 buildings and cutting of trees, earthworks, leveling and excavation works, concrete and steel works, carpentry and tinsmithry works, structural steel works, doors and windows, tile works, painting works, plumbing works and toilet accessories, hauling, temporary facilities, safety health program, electrical works, Batangas City Seal	5,214,048.00	120

		and billboards.		
2017-45	CONSTRUCTION OF FENCE AT BATANGAS CITY EAST ELEMENTARY SCHOOL	Demolition (existing gate and fence), temporary facilities, excavation works, reinforced concrete and masonry works, steel gate and fence, hauling, painting, site clearing, safety and health program	3,591,144.00	80
2017-46	COMPLETION OF COVERED COURT AT TISISI NATIONAL HIGH SCHOOL	Concrete and masonry works, structural steel works, roofing works, painting works, basketball goal, construction safety and health program, bill boards, mobilization and electrical works	1,461,881.00	48
2017-47	SITE RIPRAPPING OF BUBI DUMANTAY RWSA STORAGE TANK FACILITY	Excavation works, riprap and grouted riprap, construction safety and health program and project billboards	1,466,875.00	80
2017-48	CONSTRUCTION OF DAY CARE CENTER AT KUMINTANG IBABA	Mobilization, demolition of existing building, fence and site clearing, excavation including septic vault, concrete and masonry works, structural steel works, carpentry and tinsmithry works, doors and windows, tile works, plumbing works, stainless letters and seal, plant holder and grill for window, painting works, project billboard, electrical works, construction safety and health program and temporary facilities	3,183,600.00	180
2017-49	CONCRETING OF BARANGAY ROAD AT AGUDA SUBDIVISION, ALANGILAN	Mobilization and demobilization, layout and stake-out, sub-grade preparation, aggregate base coarse. PCCP, project billboard, temporary facilities and construction safety and health program	1,570,058.00	64
2017-50	CONSTRUCTION OF DRAINAGE SYSTEM AT PAHARANG KANLURAN	Excavation works, concrete works, steel works, mobilization, site clearing, construction safety and health program, temporary facilities and project billboard.	965,605.00	60
2017-51	CONSTRUCTION OF ADDITIONAL FACILITY (STAGE/TOILET/DRESSING ROOM) AT TALAHIB PANDAYAN COVERED COURT	Excavation and dismantling, concrete and masonry works, structural steel works, roofing works, plumbing, toilet accessories and septic vault, hauling, electrical works, billboards, construction safety and health program and mobilization	2,494,809.00	124
2017-52	CONSTRUCTION OF ADDITIONAL FACILITY (STAGE/DRESSING ROOM) AT HALIGUE KANLURAN COVERED COURT	Excavation works, concrete and masonry works, hauling, mobilization and demobilization, billboards, construction safety and health program and temporary facility	588,622.00	120
2017-53	CONSTRUCTION OF DRAINAGE SYSTEM AT BARANGAY 12	Demolition works, excavation works, concrete and steel works, lay-out and stake-out, sub-grade preparation, aggregate base coarse, PCCP, mobilization, hauling, site clearing, billboards, construction safety and health program	977,651.00	60

The Batangas City Government now invites bids for the above-described infrastructure projects. The description of the eligible bidders is contained in the Bidding Documents, particularly in the Instruction to Bidders. Only prospective bidders who bought the bidding documents can attend the pre-bid conference

Bidding will be conducted through open competitive bidding procedures using the non-discretionary pass/fail criterion as specified in the Implementing Rules and Regulations and Amendments of RA 9184, otherwise known as the "Government Procurement Reform Act".

The schedule of BAC activities is as follows:

BAC ACTIVITIES	SCHEDULE
Start of Issuance of Bidding Documents	August 7, 2017
Pre-Bid Conference	August 15, 2017
Submission of Bids	September 1, 2017 up to 10:00 A.M.
Opening of Bids	September 1, 2017 @ 2:00 P.M.

Bidding documents can be purchased by interested bidders upon payment of a non-refundable amount as per New Guidelines on the Sale of Bidding Documents to the Batangas City Treasurer's Office.

Bids will be opened in the presence of the bidder's representative who choose to attend at the address stated in the Bidding documents. Late bids will not be accepted.

The Batangas Government assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of their bids.

The Batangas Government reserves the right to accept or reject any bid and annul the bidding process and reject all bids any time prior to award without thereby incurring any liability to affected bidders.

TEODULFO A. DEGUITO

City Legal Officer

BAC Chairman

Republic of the Philippines
Batangas City

BIDS AND AWARDS COMMITTEE

INVITATION TO BID

The Batangas City Government through the various local sources of fund approved by the Sangguniang Panlungsod, intends to apply the sum of various amount being the Approved Budget Cost (ABC) for the Contract to payment under the contracts indicated below. Bids received in excess of the ABC shall be automatically rejected at the opening of Bid.

PIN Number	Contract Package Description	Scope of Works	Approved Budget Cost (in Pesos)	Contract Duration (cd)
2017-42	CONSTRUCTION OF THREE (3) STOREY FIFTEEN (15) CLASSROOM BUILDING AT STA. RITA KARSADA ELEMENTARY SCHOOL	Mobilization, demolition works, cutting of trees and site clearing, excavation, concrete and masonry works, structural steel works, carpentry and tinsmithry works, doors and windows, tile works, Batangas City seal, stainless letters and bill boards, plumbing works and toilet accessories, toilet cubicle, painting works, hauling, electrical works, safety and health program, temporary facilities, construction safety and health program.	33,430,572.00	460

The Batangas City Government now invites bids for the above-described infrastructure projects. The description of the eligible bidders is contained in the Bidding Documents, particularly in the Instruction to Bidders. Only prospective bidders who bought the bidding documents can attend the pre-bid conference

Bidding will be conducted through open competitive bidding procedures using the non-discretionary pass/fail criterion as specified in the Implementing Rules and Regulations and Amendments of RA 9184, otherwise known as the "Government Procurement Reform Act".

The schedule of BAC activities is as follows:

BAC ACTIVITIES	SCHEDULE
Start of Issuance of Bidding Documents	August 7, 2017
Pre-Bid Conference	August 15, 2017
Submission of Bids	September 1, 2017 up to 10:00 A.M.
Opening of Bids	September 1, 2017 @ 2:00 P.M.

Bidding documents can be purchased by interested bidders upon payment of a non-refundable amount as per New Guidelines on the Sale of Bidding Documents to the Batangas City Treasurer's Office.

Bids will be opened in the presence of the bidder' representative who choose to attend at the address stated in the Bidding documents. Late bids will not be accepted.

The Batangas Government assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of their bids.

The Batangas Government reserves the right to accept or reject any bid and annul the bidding process and reject all bids any time prior to award without thereby incurring any liability to affected bidders.

TEODULFO A. DEGUITO
City Legal Officer
BAC Chairman

