

Republic of the Philippines
Batangas City

BIDS AND AWARDS COMMITTEE

INVITATION TO BID

The Batangas City Government through the various local sources of fund approved by the Sangguniang Panlungsod, intends to apply the sum of various amount being the Approved Budget Cost (ABC) for the Contract to payment under the contracts indicated below. Bids received in excess of the ABC shall be automatically rejected at the opening of Bid.

PIN NO.	PROJECT TITLE	SCOPE OF WORK	APPROVED BUDGET COST	CONTRACT DURATION (calendar days)
2017-09	CONCRETING OF CATANDALA BARANGAY ROAD	Lay-out and stake-out, Sub-grade preparation, aggregate base course, Portland cement concrete pavement, mobilization, construction safety and health program, project billboards	977,517.00	60
2017-10	CONCRETING OF DALIG BARANGAY ROAD	Lay-out and stake-out, subgrade preparation, aggregate base course, Portland cement concrete pavement, mobilization, construction safety and health program, project billboards	977,517.00	60
2017-11	CONCRETING OF TALUMPOK SILANGAN BARANGAY ROAD	Lay-out and stake-out, subgrade preparation, aggregate base course, Portland cement concrete pavement, mobilization, construction safety and health program, project billboards	977,976.00	60
2017-12	CONCRETING OF PAGKILATAN BARANGAY ROAD	Lay-out and stake-out, subgrade preparation, aggregate base course, Portland cement concrete pavement, mobilization, construction safety and health program, project billboards	977,057.00	66
2017-13	CONSTRUCTION OF WATERWORKS SYSTEM AT SITIO BAKLAS, TALUMPOK KANLURAN	Temporary facilities, water source, pumping machineries, pipeline, valves, fittings, excavation, backfilling, compaction, fence, hauling and construction safety and health program	1,851,063.00	180
2017-14	CONSTRUCTION OF BOX CULVERT AT ALANGILAN	Mobilization/Demobilization, Excavation, concrete works, clearing, project billboard, temporary facilities, construction safety and health program	977,873.00	48
2017-15	CONSTRUCTION OF MULTIPURPOSE COVERED COURT AT DE LA PAZ PROPER	Chipping, concrete works, structural steel works, roofing works, painting works, basketball goal, hauling, temporary facilities, mobilization, construction safety and health program, electrical works, billboard	4,648,555.00	172
2017-16	CONSTRUCTION OF FENCE AT TINGGA ITAAS DAY CARE CENTER	Excavation, concrete and masonry works, steel gate and fence, painting, temporary facility, site cleaning, safety and health program, billboards	1,393,961.00	68
2017-17	ADDITIONAL WATERWORKS SYSTEM AT TULO (RELOCATION SITE)	Temporary facilities, water source, pumping machineries, 8,000 gallons elevated steel water tank, transmission line, distribution line valves and fittings, excavation, backfilling and compaction, pavement cutting, valve box, pipe blocks, and restoration works, fence, hauling, construction safety and	7,269,705.00	240

		health, electrical installations		
2017-18	CONSTRUCTION OF WATERWORKS SYSTEM AT STO. DOMINGO	Redevelopment of existing water source, pumping machineries, 8,000 gallons elevated steel water tank, transmission line, distribution line valves and fittings, excavation, backfilling and compaction, pavement cutting, valve box, pipe blocks, and restoration works, hauling, construction safety and health, electrical installations	4,374,370.00	240
2017-19	ADDITIONAL WATER SOURCE AT STA. RITA KARSADA (E-POOL)	Temporary facilities, water source, pumping machineries, 2,000 gallons pressure tank and accessories, pumping machineries, transmission line, distribution line valves and fittings, excavation, backfilling and compaction, pavement cutting, restoration and pipe blocks, fence, hauling, construction safety and health, electrical installations	2,856,800.00	180
2017-20	TEST WELL AT SITIO PAPAYAHAN STO. NIÑO PHASE II	Water source, hauling, construction safety and health program	1,200,853.00	75
2017-21	TEST WELL AT STO. NIÑO PROPER	Temporary facilities, water source, construction safety and health program	2,081,773.00	120
2017-22	CONSTRUCTION OF SENIOR CITIZEN/WOMAN CENTER AT GULOD LABAC	Excavation, concrete and masonry works, steel works and hardware, carpentry and tinsmithry works, tile works, painting works, doors and windows, plumbing works and toilet accessories, marker, site cleaning, safety and health program, mobilization, temporary facilities, electrical works, billboard	1,926,683.00	120
2017-23	CONSTRUCTION OF DRAINAGE SYSTEM AT BARANGAY 11	Demolition, excavation, concrete works, site cleaning, construction safety and health program, billboard	1,408,224.00	70
2017-24	CONSTRUCTION OF DRAINAGE SYSTEM AT BNHS	Demolition/restoration, excavation, concrete works, steel works, site cleaning, construction safety and health program, temporary facilities	2,346,659.00	100

The Batangas City Government now invites bids for the above-described infrastructure projects. The description of the eligible bidders is contained in the Bidding Documents, particularly in the Instruction to Bidders. Only prospective bidders who bought the bidding documents can attend the pre-bid conference

Bidding will be conducted through open competitive bidding procedures using the non-discretionary pass/fail criterion as specified in the Implementing Rules and Regulations and Amendments of RA 9184, otherwise known as the "Government Procurement Reform Act".

The schedule of BAC activities is as follows:

BAC ACTIVITIES	SCHEDULE
Start of Issuance of Bidding Documents	June 13, 2017
Pre-Bid Conference	June 21, 2017
Submission of Bids	July 4, 2017 up to 10:00 A.M.
Opening of Bids	July 4, 2017 @ 2:00 P.M.

Bidding documents can be purchased by interested bidders upon payment of a non-refundable amount as per New Guidelines on the Sale of Bidding Documents to the Batangas City Treasurer's Office.

Bids will be opened in the presence of the bidder's representative who choose to attend at the address stated in the Bidding documents. Late bids will not be accepted.

The Batangas Government assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of their bids.

The Batangas Government reserves the right to accept or reject any bid and annul the bidding process and reject all bids any time prior to award without thereby incurring any liability to affected bidders.



TEODULFO A. DEGUITO
City Legal Officer
BAC Chairman