

Republic of the Philippines  
Batangas City

**BIDS AND AWARDS COMMITTEE**

**INVITATION TO BID**

The Batangas City Government through the various local sources of fund approved by the Sangguniang Panlungsod, intends to apply the sum of various amount being the Approved Budget Cost (ABC) for the Contract to payment under the contracts indicated below. Bids received in excess of the ABC shall be automatically rejected at the opening of Bid.

PIN Number	Contract Package Description	Scope of Works	Approved Budget Cost (in Pesos)	Contract Duration (wd)
2021-01	CONSTRUCTION OF MULTIPURPOSE COVERED COURT AT HALIGUE SILANGAN PHASE II	Mobilization, clearing/cutting trees, excavation works, concrete and masonry works, structural steel works, carpentry and tinsmithry works, tile work, doors and windows, plumbing works and toilet accessories, construction safety and health program, temporary facilities, project billboard, hauling and electrical works.	14,646,783.82	180
2021-02	REHABILITATION/IMPROVEMENT OF MULTIPURPOSE COVERED COURT AT SORO-SORO IBABA	Excavation/demolition works, concrete and masonry works, carpentry and tinsmithry works, structural steel works, painting works, scaffolds, project billboard, temporary facilities, construction safety and health program and mobilization.	3,305,684.06	120
2021-03	IMPROVEMENT OF MULTIPURPOSE COVERED COURT AT SAN MIGUEL	Excavation works, concrete and steel works, louver window and roll-up door, fence, painting works, construction safety and health program, temporary facilities/rental, project billboard, hauling, site clearing and mobilization	3,641,362.14	100
		Mobilization, demolition/		

2021-04	CONSTRUCTION OF HEALTH CENTER AT BARANGAY 24	excavation/trimming of trees/ disposal, concrete and masonry works, formworks/scaffolds, structural steel works, carpentry and tinsmithry works, steel works, doors, windows and glass partitions, seal and stainless letters, tile works, painting works, plumbing works and toilet accessories, project billboard, temporary facilities, construction safety and health program and electrical works.	4,109,072.33	140
2021-05	IMPROVEMENT OF WATERWORKS SYSTEM AT STO. DOMINGO	Water source, mobilization, temporary facilities, construction safety and health program, project billboard.	925,797.87	180
2021-06	EXPANSION OF WATERWORKS SYSTEM AT PINAMUCAN SILANGAN	Bailing and jetting of water source, pumping machineries, transmission lines, valves and fittings, fence, pump house, temporary facilities, construction safety and health program, project billboard, hauling and electrical installation	1,868,015.60	150
2021-07	CONSTRUCTION OF SPILLWAY AT MARUCLAP	Mobilization, excavation and removal of existing big rock, construction of spillway, hauling, project billboard, temporary facilities, construction safety and health program.	1,957,957.49	44
2021-08	CONSTRUCTION OF MULTIPURPOSE HALL AT ILIJAN PHASE II	Tile works, windows, painting works, railings, construction safety and health program, project billboard, mobilization, hauling, plumbing works and electrical works.	1,206,215.27	64
2021-09	COMPLETION OF MULTIPURPOSE COVERED COURT AT SIRANG LUPA	Mobilization, excavation works, concrete works, steel works, louver windows, scaffolds, construction safety and health program, project billboard, temporary facilities and electrical works.	4,489,421.78	100

2021-10	CONCRETING OF BUCAL BARANGAY ROAD	Mobilization, demolition/disposal, lay-out and stake-out, sub-grade preparation, aggregate base course, Portland cement concrete pavement, construction safety and health program, temporary facilities, project billboard.	979,544.11	48
2021-11	CONSTRUCTION OF BARANGAY MULTIPURPOSE HALL AT BARANGAY 9 PHASE II	Steel works, carpentry works, doors and windows, tile works, toilet accessories, project billboard, construction safety and health program, stainless letters an markers, painting works, scaffoldings, mobilization and electrical works	3,017,975.18	100
2021-12	REHABILITATION OF SANITARY/SEWERAGE AT BATANGAS CITY EVACUATION CENTER	Demolition/chipping and restoration works, excavation works, concrete and masonry works, carpentry and tinsmithry works, doors and acrylic signage, toilet fixtures and tile work, painting works, project billboard, temporary facilities, construction safety and health program, services connection for CR and kitchen center, and mobilization	2,014,649.02	60

The Batangas City Government now invites bids for the above-described infrastructure projects. The description of the eligible bidders is contained in the Bidding Documents, particularly in the Instruction to Bidders. Only prospective bidders who bought the bidding documents can attend the pre-bid conference

Bidding will be conducted through open competitive bidding procedures using the non-discretionary pass/fail criterion as specified in the Implementing Rules and Regulations and Amendments of RA 9184, otherwise known as the "Government Procurement Reform Act" as amended.

The schedule of BAC activities is as follows:

BAC ACTIVITIES	SCHEDULE
Start of Issuance of Bidding Documents	APRIL 26, 2021
Pre-Bid Conference	MAY 4, 2021 @ 10:00 A.M.
Submission of Bids	MAY 18, 2021 up to 10:00 A.M.
Opening of Bids	MAY 18, 2021 @ 2:00 P.M.

Bidding documents can be purchased by interested bidders upon payment of a non-refundable amount as per New Guidelines on the Sale of Bidding Documents to the Batangas City Treasurer's Office.

Bids will be opened in the presence of the bidder' representative who choose to attend at the address stated in the Bidding documents. Late bids will not be accepted.

The Batangas Government assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of their bids.

The Batangas Government reserves the right to accept or reject any bid and annul the bidding process and reject all bids any time prior to award without thereby incurring any liability to affected bidders.

A handwritten signature in black ink, consisting of several loops and a long horizontal stroke extending to the right.

**TEODULFO A. DEGUITO**

City Legal Officer  
BAC Chairperson