

Republic of the Philippines

Batangas City

BIDS AND AWARDS COMMITTEE

INVITATION TO BID

The Batangas City Government through the various local sources of fund approved by the Sangguniang Panlungsod, intends to apply the sum of various amount being the Approved Budget Cost (ABC) for the Contract to payment under the contracts indicated below. Bids received in excess of the ABC shall be automatically rejected at the opening of Bid.

PIN Number	Contract Package Description	Scope of Works	Approved Budget Cost (in Pesos)	Contract Duration (wd)
2021-35	CONSTRUCTION OF DRAINAGE SYSTEM AT BUKLOD-UNLAD, DUMANTAY	Mobilization, demolition/ excavation works, concrete and steel works, site clearing, project billboard, construction safety and health program.	3,803,901.11	100
2021-36	CONCRETING OF TALUMPOK KANLURAN BARANGAY ROAD	Lay-out and stake-out, sub-grade preparation, aggregate base course, Portland cement concrete pavement, demolition works/ scarify/ disposal, mobilization, hauling, construction safety and health program and project billboard.	4,890,152.96	80
2021-37	CONCRETING OF TULO BARANGAY ROAD	Lay-out and stake-out, sub-grade preparation, aggregate base course, Portland cement concrete pavement, mobilization, hauling, construction safety and health program and project billboard.	979,274.98	48
2021-38	CONSTRUCTION OF SEAWALL AT SITIO SUBUKIN, SAN ANTONIO, ISLA VERDE	Mobilization, demolition/ excavation/site clearing, concrete works, hauling, temporary facilities, construction safety and health program and project billboard.	1,957,930.46	40
2021-39	CONSTRUCTION OF SEAWALL AT SITIO SILANGAN, SAN ANDRES, ISLA VERDE	Mobilization, demolition/ excavation/site clearing, concrete works, hauling, temporary facilities, construction safety and health program and project billboard.	1,957,912.13	40
2021-40	CONSTRUCTION OF SEAWALL AT SITIO GABIHAN SAN AGUSTIN KANLURAN, ISLA VERDE	Mobilization, excavation/site clearing, concrete works, hauling, temporary facilities, construction safety and health program and project billboard.	1,957,806.54	40
2021-41	CONSTRUCTION OF SEAWALL AT SITIO KAKAWAN, SAN AGAPITO, ISLA VERDE	Mobilization, lay-out and stake-out, excavation/site clearing, concrete works, sub-grade preparation, aggregate base course, Portland cement concrete pavement, hauling, temporary facilities, construction safety and health program and project billboard.	1,961,005.49	40
2021-42	REHABILITATION OF SEAWALL AT PINAMUCAN PROPER	Mobilization, excavation and demolition works, riprap and grouted riprap, hauling, site clearing, temporary facilities, construction safety and health program and project billboard.	1,798,993.15	48

2021-43	REPAIR/EHABILITATION OF DIKE AT SITIO RAMIREZ, SIMLONG	Mobilization, cutting trees/demolition/excavation, disposal, riprap and grouted riprap, hauling, temporary facilities, construction safety and health program and project billboard.	1,798,718.84	40
2021-44	CONSTRUCTION OF SEAWALL AT PAGKILATAN	Mobilization, clearing/disposal, excavation works, riprap and grouted riprap, hauling, construction safety and health program and project billboard.	1,797,929.31	80
2021-45	CONSTRUCTION OF SEAWALL AT DE LA PAZ PULOT APLAYA	Mobilization, excavation works/cutting of trees, riprap and grouted riprap, stair railing, hauling, site clearing, temporary facilities, construction safety and health program and project billboard.	1,798,364.13	52
2021-46	CONCRETING OF CUTA BARANGAY ROAD	Mobilization, lay-out and stake-out, sub-grade preparation, aggregate base course, Portland cement concrete pavement, temporary facilities/tent/ comfort room, construction safety and health program and project billboard.	979,924.00	40
2021-47	REHABILITATION OF BARANGAY 24 BARANGAY ROAD	Mobilization, demolition/scarify, lay-out and stake-out, sub-grade preparation, aggregate base course, Portland cement concrete pavement, temporary facilities, construction safety and health program and project billboard.	1,566,702.52	44

The Batangas City Government now invites bids for the above-described infrastructure projects. The description of the eligible bidders is contained in the Bidding Documents, particularly in the Instruction to Bidders. Only prospective bidders who bought the bidding documents can attend the pre-bid conference

Bidding will be conducted through open competitive bidding procedures using the non-discretionary pass/fail criterion as specified in the Implementing Rules and Regulations and Amendments of RA 9184, otherwise known as the "Government Procurement Reform Act" as amended.

The schedule of BAC activities is as follows:

BAC ACTIVITIES	SCHEDULE
Start of Issuance of Bidding Documents	August 30, 2021
Pre-Bid Conference	September 7, 2021 @ 11:00 A.M.
Submission of Bids	September 21, 2021 up to 10:00 A.M.
Opening of Bids	September 21, 2021 @ 2:00 P.M.

Bidding documents can be purchased by Interested bidders upon payment of a non-refundable amount as per New Guidelines on the Sale of Bidding Documents to the Batangas City Treasurer's Office.

Bids will be opened in the presence of the bidder' representative who choose to attend at the address stated in the Bidding documents. Late bids will not be accepted.

The Batangas Government assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of their bids.

The Batangas Government reserves the right to accept or reject any bid and annul the bidding process and reject all bids any time prior to award without thereby incurring any liability to affected bidders.

  
**TEODULFO A. DEQUITO**  
 City Legal Officer  
 BAC Chairperson