

Republic of the Philippines
Batangas City

BIDS AND AWARDS COMMITTEE

INVITATION TO BID

The Batangas City Government through the various local sources of fund approved by the Sangguniang Panlungsod, intends to apply the sum of various amount being the Approved Budget Cost (ABC) for the Contract to payment under the contracts indicated below. Bids received in excess of the ABC shall be automatically rejected at the opening of Bid.

PIN Number	Contract Package Description	Scope of Works	Approved Budget Cost (in Pesos)	Contract Duration (wd)
2021-13	CONSTRUCTION OF RIPRAP/RIVER CONTROL AT MABACONG	Mobilization, demolition/excavation works/disposal, riprap and grouted riprap, concrete works, hauling, construction safety and health program, project billboard and temporary facilities	4,891,942.88	100
2021-14	CONSTRUCTION OF SEAWALL AT SITIO BERBERABE, TABANGAO APLAYA	Mobilization, excavation/disposal, concrete works, hauling, temporary facilities, construction safety and health program and project billboard.	12,623,270.22	100
2021-15	REHABILITATION OF ROAD AND GROUDED RIPRAP AT PUROK 5, SITIO SUHA, STO. DOMINGO	Mobilization, excavation works, layout and stake-out, sub-grade preparation, aggregate base coarse, Portland cement concrete pavement, pipe culverts, riprap and grouted riprap, concrete works, hauling, construction safety and health program, project billboard and temporary facilities.-	2,060,638.30	60
2021-16	CONSTRUCTION OF DRAINAGE SYSTEM AT WAWA	Excavation works, concrete works, steel works, site clearing/disposal, demolition, mobilization, construction safety and health program and project billboard.	4,089,190.94	80
2021-17	CONSTRUCTION OF COMMAND CENTER PHASE III	Mobilization, door and windows, automatic fire sprinkler, fire detector and alarm system (rough-in-works), temporary facilities, construction safety and health program, project billboard, plumbing works and electrical works.	12,703,327.08	120
2021-18	CONSTRUCTION OF SATELLITE DISASTER OPERATION CENTER DISPATCH CENTER FOR WATER ASSETS PHASE II	Mobilization, structural sheet piles furnish new (Type II), structural sheet piles (driven), lay-out and stake-out, earthworks, aggregate base course, concrete works, formworks, project billboard, construction safety and health program and temporary facilities.	10,681,040.74	80

The Batangas City Government now invites bids for the above-described infrastructure projects. The description of the eligible bidders is contained in the Bidding Documents, particularly in the Instruction to Bidders. Only prospective bidders who bought the bidding documents can attend the pre-bid conference

Bidding will be conducted through open competitive bidding procedures using the non-discretionary pass/fail criterion as specified in the Implementing Rules and Regulations and Amendments of RA 9184, otherwise known as the "Government Procurement Reform Act" as amended.

The schedule of BAC activities is as follows:

BAC ACTIVITIES	SCHEDULE
Start of Issuance of Bidding Documents	July 5, 2021
Pre-Bid Conference	July 13, 2021 @ 11:00 A.M.
Submission of Bids	July 27, 2021 up to 10:00 A.M.
Opening of Bids	July 27, 2021 @ 2:00 P.M.

Bidding documents can be purchased by interested bidders upon payment of a non-refundable amount as per New Guidelines on the Sale of Bidding Documents to the Batangas City Treasurer's Office.

Bids will be opened in the presence of the bidder' representative who choose to attend at the address stated in the Bidding documents. Late bids will not be accepted.

The Batangas Government assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of their bids.

The Batangas Government reserves the right to accept or reject any bid and annul the bidding process and reject all bids any time prior to award without thereby incurring any liability to affected bidders.


TEODULFO A. DEGUITO
City Legal Officer
BAC Chairperson