

Republic of the Philippines  
Batangas City

**BIDS AND AWARDS COMMITTEE**

**INVITATION TO BID**

The Batangas City Government through the various local sources of fund approved by the Sangguniang Panlungsod, intends to apply the sum of various amount being the Approved Budget Cost (ABC) for the Contract to payment under the contracts indicated below. Bids received in excess of the ABC shall be automatically rejected at the opening of Bid.

PIN	CONTRACT PACKAGE DESCRIPTION	SCOPE OF WORK	Approved Budget Cost (in Pesos)	Contract Duration (wd)
2022-055	IMPROVEMENT / RENOVATION OF MULTIPURPOSE HALL AT BANABA WEST, BATANGAS CITY	Dismantling / Chipping Works / Excavation, Concrete and Masonry Works, Carpentry Works, Structural Steel and Tinsmithry Works, Doors and Windows, Tile Works, Painting Works, Site Clearing, Mobilization, Project Billboard, Construction Safety and Health Program, Plumbing and Sanitary Works and Electrical Works	2,151,400.00	88
2022-056	CONSTRUCTION OF MULTIPURPOSE COVERED COURT (PHASE I) AT GULOD LABAC, BATANGAS CITY	Mobilization / Demobilization, Excavation Works and Disposal, Concrete and Steel Works, Construction Safety and Health Program, Project Billboard and Temporary Facilities	12,000,000.00	160
2022-057	REHABILITATION / CONCRETING OF BARANGAY ROAD AT MALIBAYO, BATANGAS CITY	Mobilization, Layout and Stake-out, Clearing / Grabbing / Cutting of Trees (Uprooted) / Disposal, Subgrade Preparation, Aggregate Base Course, Portland Cement Concrete Pavement, Hauling, Construction Safety and Health Program and Project Billboard	2,000,000.00	68
2022-058	REHABILITATION / CONCRETING OF BARANGAY ROAD AT TINGGA ITAAS, BATANGAS CITY	Mobilization, Demolition / Cutting of Trees / Disposal, Layout and Stake-out, Subgrade Preparation, Aggregate Base Course, Portland Cement Concrete Pavement, Construction Safety and Health Program and Project Billboard	1,000,000.00	52
2022-059	CONSTRUCTION OF PIER AT LIPONPON, ISLA VERDE, BATANGAS CITY	Mobilization, Riprap and Grouted Riprap, Hauling, Construction Safety and Health Program and Project Billboard	10,000,000.00	320

<u>2022-060</u>	IMPROVEMENT OF SENIOR CITIZEN'S BUILDING AT PLAZA MABINI, BATANGAS CITY	Mobilization, Dismantling / Demolition / Excavation Works / Trimming of Trees / Disposal, Concrete and Masonry Works, Structural Steel Works / Steel Grills, Carpentry and Tinsmithry Works, Doors, Windows and Cabinets, Tile Works, Soil Treatment, Painting Works, Seal and Stainless Letters, Project Billboard, Construction Safety and Health Program, Plumbing Works and Toilet Accessories and Electrical Works	4,957,648.78	152
<u>2022-061</u>	CONSTRUCTION / REHABILITATION / RENOVATION OF MULTIPURPOSE HALL AT DELA PAZ PULOT ITAAS, BATANGAS CITY	Mobilization, Demolition / Chipping / Disposal, Concrete and Masonry Works, Formworks, Carpentry and Tinsmithry Works, Structural Steel Works, Doors and Windows, Steel Grills, Tile Works, Painting Works, Brass Marker and Stainless Letters, Construction Safety and Health Program and Project Billboard, Plumbing Works and Toilet Accessories and Electrical Works	2,236,523.90	60
<u>2022-064</u>	CONSTRUCTION OF SATELLITE DISASTER OPERATION CENTER DISPATCH CENTER FOR WATER ASSET – PHASE III AT BARANGAY 4, BATANGAS CITY	Mobilization, Structural Street Piles Furnish, New (Typell), Structural Piles Driven, Layout and Stake-out, Earthworks, Aggregatr Base Course, Concrete and Steel Works, Formworks, Project Billboard, Construction Safety and Health Program, Temporary facilities and Disposal	9,500,000.00	124
<u>2022-065</u>	CONSTRUCTION OF DRAINAGE SYSTEM AT TABANGAO AMBULONG, BATANGAS CITY	Mobilization, Demolition Works, Excavation Works, Concrete Works, Steel Works, Site Cleaning / Disposal, Construction Safety and Health Program and Project Billboard	3,000,000.00	120
<u>2022-066</u>	CONSTRUCTION OF TWO (2) STOREY EIGHT (8) CLASSROOM SCHOOL BUILDING AT BATANGAS CITY SOUTH SENIOR HIGH SCHOOL, BATANGAS CITY	Mobilization, Demolition Works / Cutting of Trees / Cleaning / Disposal, Excavation Works, Concrete and Masonry Works, Formworks and Scaffoldings. Embankment, Structural Steel Works, Carpentry and Tinsmithry Works, Tile Works, Door and Windows, Steel Grills and Railing, Hauling, Toilet Partition, Painting Works, Seal and Stainless Letters, Riprap and Grouted Riprap, Project Billboard, Temporary facilities, Construction Safety and Health Program, Plumbing Works and Toilet Accessories, Electrical Works and Water Supply System	33,261,366.88	300
<u>2022-067</u>	ASPHALT OVERLAY AT TABANGAO DAO, BATANGAS CITY	Mobilization / Demobilization, Bituminous Tack Coat, Bituminous Concrete Surface Course, Hot laid (50mm thk), Reflectorized Thermoplastic Pavement Markings Materials, Hauling, Construction Safety and Health Program and Project Billboard	6,006,523.52	20

<u>2022-068</u>	ASPHALT OVERLAY ALONG D. SILANG STREET (FROM FORMOSA COMMERCIAL TO MAX'S RESTAURANT), BATANGAS CITY	Mobilization, Bituminous Tack Coat, Bituminous Concrete Surface Course, Hot laid (50mm thk), Reflectorized Thermoplastic Pavement Markings Materials, Hauling, Construction Safety and Health Program and Project Billboard	9,979,204.09	20
<u>2022-069</u>	REHABILITATION / CONCRETING OF BARANGAY ROAD STO NIÑO, BATANGAS CITY	Mobilization , Demobilization / Disposal of Existing Road Fragments, Layout and Stake-out, Subgrade Preparation, Aggregate Base Course, Portland Cement Concrete Pavement, Construction Safety and Health Program and Project Billboard	9,046,969.60	128
<u>2022-070</u>	REHABILITATION / CONCRETING OF BARANGAY ROAD AT DUMUCLAY, BATANGAS CITY	Mobilization , Demolition / Disposal of Existing Road Fragments, Layout and Stake-out, Subgrade Preparation, Aggregate Base Course, Portland Cement Concrete Pavement, Temporary Facilities, Construction Safety and Health Program and Project Billboard	12,667,103.20	200
<u>2022-071</u>	CONSTRUCTION OF SECURITY PERIMETER FENCE AND APPURTENANCES OF BATANGAS CITY JAIL AT SAN JOSE SICO, BATANGAS CITY	Mobilization, Perimeter Fence, Excavation Works, Concrete and Masonry Works, Structural Works, Scaffolding / Formworks, Electrical Works, Storm Drainage System, Drainage System, Excavation Works, Temporary Facilities, Site Cleaning, Construction Safety and Health Program and Project Billboard	15,389,946.86	388
<u>2022-072</u>	IMPROVEMENT / UPGRADING / REHABILITATION OF CITY CEMETERY AND PARKS / OPEN SPACES AT BOLBOK, BATANGAS CITY	Mobilization, Clearing / Cutting of Trees / Demolition of Existing Building, Riprap and Grouted Riprap, Earthworks, Reinforced Concrete and Masonry Works, Columbarium Vaults, Painting Works, Fence, Comfort Rooms, Paving Blocks, Construction Safety and Health Program, Project Billboard, Temporary Facilities, Site Cleaning and Solar perimeter Lightings	40,000,000.00	320
<u>2022-073</u>	LAND DEVELOPMENT OF SAN ISIDRO EVACUATION COMPLEX AT SITIO BALUGBOG, SAN ISIDRO, BATANGAS CITY	Mobilization / Demolition, Riprap and Grouted Riprap, Retaining Walls and Stairs, Road, Construction Safety and Health Program, Project Billboard and Temporary Facilities	40,000,000.00	316
<u>2022-074</u>	REHABILITATION OF BATANGAS CITY CONVENTION CENTER AT STA CLARA, BATANGAS CITY	Mobilization, Demobilization Works / Excavation Works, Concrete and Masonry Works, Formworks, Carpentry and Tinsmithry Works, Wall Paper, Structural Steel Works, Doors and Windows, Tile Works / Floor Finishes, Construction Safety and Health Program, Project Billboard, Painting Works, Pest Control (Whole Area), Scaffolds, Sanitary / Plumbing Works and Electrical Works.	49,654,160.61	720

The Batangas City Government now invites bids for the above-described infrastructure projects. The description of the eligible bidders is contained in the Bidding Documents, particularly in the Instruction to Bidders. Only prospective bidders who bought the bidding documents can attend the pre-bid conference

Bidding will be conducted through open competitive bidding procedures using the non-discretionary pass/fail criterion as specified in the Implementing Rules and Regulations and Amendments of RA 9184, otherwise known as the "Government Procurement Reform Act" as amended.

The schedule of BAC activities is as follows:

BAC ACTIVITIES	SCHEDULE
Start of Issuance of Bidding Documents	November 13, 2022
Pre-Bid Conference	November 23, 2022 @ 1:30 P.M.
Submission of Bids	December 5, 2022 up to 10:00 A.M.
Opening of Bids	December 5, 2022 @ 2:00 P.M.

Bidding documents can be purchased by interested bidders upon payment of a non-refundable amount as per New Guidelines on the Sale of Bidding Documents to the Batangas City Treasurer's Office.

Bids will be opened in the presence of the bidder's representative who choose to attend at the address stated in the Bidding documents. Late bids will not be accepted.

The Batangas Government assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of their bids.

The Batangas Government reserves the right to accept or reject any bid and annul the bidding process and reject all bids any time prior to award without thereby incurring any liability to affected bidders.

  
TEODULFO A. DEGUITO  
City Legal Officer  
BAC Chairperson